STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT

I N SANTA BARBARA COUNTY | N AND NEAR
SANTA BARBARA FROM LAS POSI TAS

09/ 08/ 04
05-487714

Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON 05- SB-225-0.0/ 4.6 OVERCROSSI NG TO CASTI LLO STREET
UNDERCRGOSSI NG
RESURFACE EXI STI NG H G-MAY
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%
PROPGOSALS | SSUED 7 FUND TOTAL HA22 7, 690, 000

ENG NEERS EST 1,510, 077. 00

NUMBER OF Bl DDERS 2 6, 791, 000. 00 AMOUNT UNDER

TOTAL NUMBER OF WORKI NG DAYS

Bl D245
PACE 1
09/ 09/ 04
CONTRACT CODE "A '
51 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL AlD ACST- S225- (003) E
P- S225- (003) E

130
PERCENT UNDER EST 22. 24

831 724-1011
00000089
FAX 831 768-4021

805 925- 9533
00178450
FAX 805 922-9983

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 5, 280, 923. 00 1 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA  95077- 5085
2 5,745, 257. 00 2 A J DI ANl CONSTRUCTI ON CO I NC
P O BOX 636

SANTA MARI A CA 93456



05-487714
05- SB-225-0
09/ 08/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

09/ 09/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APCO
GOSHEN CA

C AND W CONSTRUCTI ON
VENTURA CA

MORALES
I NDUSTRY CA

PRS
Rl VERSI DE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

WORKS STRI PI NG AND MARKI NG
VWEST COVI NA CA

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

ELECTRI CAL

GRI NDI NG

CONSTRUCTI ON AREA SI GNS

STRI PI NG



05-487714 Bl D245

05- SB-225-0 PAGE 3

09/ 08/ 04 09/ 09/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A A AND P CONTRACTORS | NC M NOR CONCRETE AND M SCELLANEQUS

P O BOX 4153
SATI COY CA 93007
APCO ASPHALT CONCRETE DI KE
P O BOX 790
GOSHEN CA
BOBBI E MACK GRI NDI NG ASPHALT CONCRETE DI KE AND COLD PLANE ASPHALT ( PORTI ON)

139 N CAI N STREET
VI SALI A CA 93292

C AND W CONSTRUCTI ON SPECI ALTI ES CHAI'N LI NK FENCE, METAL BEAM GUARD RAIL, TERM NAL SYSTEM
2419 PALMA DRI VE
VENTURA CA 93003

RAYMOND C MORALES JR MODI FY SI GNAL AND LI GHTI NG
1500 NELSON
I NDUSTRY CA 91745

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
522 LI NDON LANE
NI POMO CA 93444

WORKS STRI PI NG AND NMARKI NG STRI PI NG AND MARKI NG
1122 AZUZA CANYON
WEST COVI NA CA 91790



05-487714 Bl D245

05- SB-225-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
09/ 08/ 04 09/ 09/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 7, 500. 00* 7, 500. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 130 1, 900. 00 247, 000. 00

3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 500. 00* 3, 500. 00

PROGRAM

4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 12, 400. 00* 12, 400. 00

5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 35, 000. 00* 35, 000. 00

6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 217, 500. 00* 217, 500. 00

7 (S) 120120 TYPE 111 BARRI CADE EA 140 32.00 4, 480. 00

8 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 17, 400 4.00 69, 600. 00

9 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 250 32.00 8, 000. 00
10 (S) 120182 PORTABLE DELI NEATCR EA 620 10. 00 6, 200. 00
11 (S) 120300 TEMPORARY PAVEMENT MARKER EA 2,390 3. 60 8, 604. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 15, 000. 00 30, 000. 00
13 150206 ABANDON CULVERT M 29 74. 00 2,146. 00
14 150710 REMOVE TRAFFI C STRI PE M 2,280 1.50 3,420. 00
15 150713 REMOVE PAVEMENT MARKI NG M 13 46. 00 598. 00
16 150722 REMOVE PAVEMENT MARKER EA 1, 430 1.00 1, 430. 00
17 150771 REMOVE ASPHALT CONCRETE DI KE M 4,230 3.50 14, 805. 00
18 150805 REMOVE CULVERT M 22 220. 00 4, 840. 00
19 150820 REMOVE | NLET EA 2 1, 220. 00 2,440.00
20 151540 RECONSTRUCT CHAI N LI NK FENCE M 3 203. 00 609. 00
21 152390 RELOCATE ROADSI DE SI GN EA 6 268. 00 1, 608. 00
22 152423 ADJUST MONUMENT TO GRADE EA 13 694. 00 9, 022. 00
23 152438 ADJUST FRAME AND COVER TO GRADE EA 120 521.00 62, 520. 00
24 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 98, 200 8. 15 800, 330. 00
25 033451 GRI ND EXI STI NG CONCRETE LI P M 9 151. 00 1, 359.00
26 153210 REMOVE CONCRETE VB 43 218. 00 9, 374. 00
27 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 10, 000. 00* 10, 000. 00
28 198007 | MPORTED NMATERI AL ( SHOULDER BACKI NG) VB 2,540 35. 00 88, 900. 00
29 390152 ASPHALT CONCRETE TONN 48, 900 50. 10 2,449, 890. 00
30 391031 PAVI NG ASPHALT ( Bl NDER- PAVEMENT TONN 130 305. 00 39, 650. 00

REI NFORCI NG FABRI C)

31 393001 PAVEMENT REI NFORCI NG FABRI C MR 110, 000 1.00 110, 000. 00
32 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 2,920 5.20 15, 184. 00
33 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 18 5.00 90. 00
34 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1,080 5.20 5, 616. 00
35 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 230 5.20 1,196. 00
36 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 160 250. 00 40, 000. 00



05-487714 Bl D245

05- SB- 225- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 08/ 04 09/ 09/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 9.7 1, 530. 00 14, 841. 00
38 597401 PAINT CURB ( 2- COAT) M 40 10. 70 428. 00
39 620913 600 MM ALTERNATI VE Pl PE CULVERT M 50 417. 00 20, 850. 00
40 731502 M NOR CONCRETE (M SCELLANEOUS VB 120 782. 00 93, 840. 00

CONSTRUCTI ON)
41 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 233 11. 00 2, 563. 00
42 810112 SURVEY MONUMENT ( TYPE B) EA 27 565. 00 15, 255. 00
43 820107 DELI NEATOR ( CLASS 1) EA 20 34.00 680. 00
44 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 230 72. 00 16, 560. 00
45 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 250. 00 4, 500. 00
46 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 580 32. 00 18, 560. 00
47 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 36, 000 .70 25, 200. 00
( SPRAYABLE)

48 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 5, 550 1. 30 7, 215. 00
49 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,920 3.20 9, 344. 00
50 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 130, 776. 00* 130, 776. 00
51 999990 MOBI LI ZATI ON LS LUMP SUM 595, 500. 00* 595, 500. 00

TOTAL 5, 280, 923. 00



05-487714 Bl D245

05- SB-225-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
09/ 08/ 04 09/ 09/ 04
| TEM SECOND
Bl D AMOUNT

1 7,580. 00* 7580. 00

2 1, 520. 00 197600. 00

3 968. 00* 968. 00

4 29, 100. 00* 29100. 00

5 23, 250. 00* 23250. 00

6 190, 000. 00* 190000. 00

7 40. 40 5656. 00

8 4.40 76560. 00

9 24. 00 6000. 00
10 2.80 1736. 00
11 4.40 10516. 00
12 16, 100. 00 32200. 00
13 58. 00 1682. 00
14 2.25 5130. 00
15 22.00 286. 00
16 1.00 1430. 00
17 4.00 16920. 00
18 71. 50 1573. 00
19 560. 00 1120. 00
20 210. 00 630. 00
21 195. 00 1170. 00
22 361. 00 4693. 00
23 416. 00 49920. 00
24 5.88 577416. 00
25 225.00 2025. 00
26 325. 00 13975. 00
27 9, 450. 00* 9450. 00
28 49. 00 124460. 00
29 70. 00 3423000. 00
30 260. 00 33800. 00
31 . 68 74800. 00
32 3. 00 8760. 00
33 17.00 306. 00
34 3.30 3564. 00
35 4.60 1058. 00
36 260. 00 41600. 00
37 2,100. 00 20370. 00
38 81. 00 3240. 00
39 426. 00 21300. 00




05-487714 Bl D245

05- SB-225-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
09/ 08/ 04 09/ 09/ 04
| TEM SECOND
Bl D AMOUNT
40 564. 00 67680. 00
41 5.00 1165. 00
42 416. 00 11232. 00
43 39. 00 780. 00
44 74. 30 17089. 00
45 2,325.00 4650. 00
46 33. 25 19285. 00
47 .72 25920. 00
48 1.32 7326. 00
49 3.30 9636. 00
50 98, 150. 00* 98150. 00
51 457, 500. 00* 457500. 00

TOT 5, 745, 257. 00



